REPORT TO: Housing Committee - 18 April 2005

REPORT ON: Tenders Received

REPORT BY: City Architectural Services Officer

REPORT NO: 234-2005

PURPOSE OF REPORT

This report details tenders received and requests a decision on acceptance thereof.

RECOMMENDATIONS

Approval is recommended of (1) the acceptance of the tenders submitted by the undernoted contractors and (2) the undernoted total amount, including allowances, for each project:

Project Reference	Project	Contractor	Tender Amount	Total Amount	Finance Available
04-603	Byron Street Tenements: 51-57 Byron Street - Pitched Roof Replacement	Dundee Contract Services	£87,446.07	£106,700.33	£106,700.33
04-574	13-15 Sandeman Street - Chimney Demolition and Roof Replacement	Raynor Roofing Ltd, Dundee	£50,100.35	£60,003.35	£60,003.35

FINANCIAL IMPLICATIONS

The Depute Chief Executive (Finance) has confirmed that funding for the above projects is available as detailed on the attached sheets.

CONSULTATIONS

The Client Department has been consulted with regard to Local Agenda 21 and Equal Opportunities implications and the Chief Executive and the Depute Chief Executives (Support Services) and (Finance) have also been consulted in the preparation of this report.

BACKGROUND PAPERS

Unless stated otherwise on the attached sheets, there are no background papers.

FURTHER INFORMATION

Detailed information relating to the above Tenders is included on the attached sheets.

John T P Porter City Architectural Services Officer 8 April 2005

234-2005

HOUSING COMMITTEE - 18 APRIL 2005

CLIENT	Housing			Housing	
PROJECT REFERENCE	04-603			04-574	
PROJECT	JECT Byron Street Tenements: 51-57 Byron Street			13-15 Sandeman Street	
	Pitched Roof Replacement			Chimney Demolition and Roof Replacement	
DESCRIPTION OF WORKS	Replacement of the existing slate roof covering with new		Demolition of eaves chimneys including the formation of pediment details,		
	concrete roof tiles to four blocks each of six flats. None of the		demolition of mutual chimney and the replacement of the existing slate roof		
	properties are in the demolition programme			covering with new concrete roof tiles. None of the properties are in the	
				demolition programme	
TOTAL COST	Several Works		7,647.33	Several Works	
	Less specialist work and insulation (direct by client)		0,201.26		
			7,446.07		
	Allowances		9,254.26	Allowances	
	TOTAL	£10	6,700.33	TOTAL	
FUNDING SOURCE				2005/2006	
BUDGET PROVISION & PHASING	Capital, Urgent Roof Repairs:			Capital, Urgent Roof Repairs	
	roof works		0,000.00		
	specialist works and insulation	£1	0,401.26		
ADDITIONAL FUNDING	Balance met from the overall allowance for roof repairs	£1	6,299.07	None	
REVENUE IMPLICATIONS	Renewal of the roofs will reduce future maintenance costs and		Removal of the chimney and renewal of the roofs will reduce future		
	lead to revenue savings			maintenance costs and lead to revenue savings	
LOCAL AGENDA 21	None			None	
EQUAL OPPORTUNITIES	None			None	
TENDERS	Four invited; three received	Received (Checked	Five invited; four received	Received
	1 Dundee Contract Services		7,647.33		£50,100.35
	2 Raynor Roofing Ltd, Dundee	£107,748.42 £10	1		£62,315.62
	3 Muirfield (Contracts) Ltd, Dundee	£110,068.48 £11	0,068.48		£64,341.00
				Highest Tender	£68,701.53
RECOMMENDATION	Acceptance of lowest tender			Acceptance of lowest tender	
ALLOWANCES	Planning Supervisor		£885.00	Building Warrant	
	Professional Services	£	7,968.00	Planning Supervisor	
	Specialist Works liaison		£200.00	Professional Services	
	Specialist Works and Insulation to be carried out direct by Client	£10	0,201.26		
	TOTAL	£1:	9,254.26	TOTAL	
SUB-CONTRACTORS	A & J Scaffolding, Dundee	Scaffo	olding	None	
BACKGROUND PAPERS	None			None	

HOUSING COMMITTEE - 18 APRIL 2005

CLIENT	
PROJECT REFERENCE	
PROJECT	
DESCRIPTION OF WORKS	
DESCRIPTION OF WORKS	
TOTAL COST	£50,100.35
	£9,903.00
	£60,003.35
FUNDING SOURCE	
	000 000 05
BUDGET PROVISION & PHASING	£60,003.35
ADDITIONAL FUNDING	
REVENUE IMPLICATIONS	
OCAL ACENDA 24	
LOCAL AGENDA 21	
EQUAL OPPORTUNITIES	
EQUAL OF FORTONITIES	
TENDERS	Checked
	£50,100.35
	£62,315.62
	£63,911.00
DECOMMEND ATION	
RECOMMENDATION	
ALLOWANCES	£1,500.00
ALLOWANGED	£573.00
	£7,830.00
	21,000.00
	£9,903.00
	·
SUB-CONTRACTORS	
BACKGROUND PAPERS	