

REPORT TO: LEISURE AND ARTS SERVICES COMMITTEE - 22 AUGUST 2005
REPORT ON: TENDERS RECEIVED
REPORT BY: CITY ENGINEER
REPORT NO: 501-2005

1 PURPOSE OF REPORT

- 1.1 This report details tenders received and requests a decision on acceptance thereof.

2 RECOMMENDATION

- 2.1 Approval is recommended of (1) the acceptance of the tender submitted by the undernoted contractor and (2) the undernoted total amount, including allowances, for the project.

Project Reference	Project Description	Contractor	Tender Amount	Total Amount	Finance Available
P05200	Dudhope Park Pavilion - Demolition	Dundee Plant Co Ltd	£7,100.00	£9,150.00	£9,150.00
Total			£7,100.00	£9,150.00	£9,150.00

3 FINANCIAL IMPLICATION

- 3.1 The Depute Chief Executive (Finance) has confirmed that funding for the above project is available as detailed on the attached sheet.

4 CONSULTATIONS

- 4.1 The Client Department has been consulted with regard to Local Agenda 21 and Equal Opportunities implications and the Chief Executive, Depute Chief Executive (Support Services), Depute Chief Executive (Finance) have also been consulted in the preparation of this report.

5 BACKGROUND PAPERS

- 5.1 None.

6 FURTHER INFORMATION

- 6.1 Detailed information relating to the above Tenders is included on the attached sheet.

Mike Galloway
Director of Planning & Transportation

Ken Laing
City Engineer

KL/MP/EC

Dundee City Council
Tayside House
Dundee

4 August 2005

CLIENT	Leisure and Arts										
PROJECT NUMBER PROJECT	P05200/000 Dudhope Park Pavilion - Demolition										
TOTAL COST	Contract	£7,100.00									
	Non Contract Allowances	£1,000.00									
	Fees	<u>£1,050.00</u>									
	Total	£9,150.00									
FUNDING SOURCE	Capital										
BUDGET PROVISION & PHASING	2005/2006										
ADDITIONAL FUNDING	None										
REVENUE IMPLICATIONS	None										
LOCAL AGENDA 21 IMPLICATIONS	Demolition of the vacant building will provide the opportunity to enhance the immediate environmental conditions for the betterment of the area.										
TENDERS	Tenders were invited from contractors and the following tenders received: - <table><tr><td><u>Tenderers</u></td><td><u>Tender</u></td></tr><tr><td>Dundee Plant Co Ltd</td><td>£7,100.00</td></tr><tr><td>Safedem Ltd</td><td>£12,321.00</td></tr><tr><td>Trojan Contracting & DIY Ltd</td><td>£12,645.00</td></tr></table>			<u>Tenderers</u>	<u>Tender</u>	Dundee Plant Co Ltd	£7,100.00	Safedem Ltd	£12,321.00	Trojan Contracting & DIY Ltd	£12,645.00
<u>Tenderers</u>	<u>Tender</u>										
Dundee Plant Co Ltd	£7,100.00										
Safedem Ltd	£12,321.00										
Trojan Contracting & DIY Ltd	£12,645.00										
RECOMMENDATION	To accept the lowest tender from Dundee Plant Co Ltd										
ALLOWANCES	Contingencies	£1,000.00									
	Professional Fees including Planning Supervisor	<u>£1,050.00</u>									
	Total	£2,050.00									
SUB-CONTRACTORS	None										
BACKGROUND PAPERS	None.										