

REPORT TO: EDUCATION COMMITTEE – 17 FEBRUARY 2003

REPORT ON: TENDERS RECEIVED BY CITY ENGINEER

REPORT BY: CITY ENGINEER

REPORT NO: 120-2003

1 PURPOSE OF REPORT

1.1 This report details a tender received and requests a decision on acceptance thereof.

2 RECOMMENDATIONS

2.1 Approval is recommended of (1) the acceptance of the tender submitted by the undernoted contractor and (2) the undernoted total amount, including allowances, for the project:

Project Reference/Project Description	Contractor	Tender Amount	Total Amount	Finance Available
P402597000 – Cotton Road Nursery - Removal and Replacement of Playground Shelter	Muirfield Contracts	£11,557.79	£16,500.00	£16,500.00
TOTAL		£11,557.79	£16,500.00	£16,500.00

3 FINANCIAL IMPLICATIONS

3.1 The Director of Finance has confirmed that funding for the above project is available as detailed on the attached sheet.

4 CONSULTATIONS

4.1 The Client Department has been consulted with regard to Local Agenda 21 and Equal Opportunities implications.

5 BACKGROUND PAPERS

5.1 Unless stated otherwise on the attached sheets, no background papers, as defined by Section 50D of the Local Government (Scotland) Act 1973 (other than any containing confidential or exempt information), were relied on to any material extent in preparing this report.

6 FURTHER INFORMATION

6.1 Detailed information relating to the above Tenders is included on the attached sheet.

Mike Galloway
Director of Planning and Transportation

K Laing
City Engineer

KL/EH
Dundee City Council
Tayside House
Dundee

29 January 2003

EDUCATION COMMITTEE - 17 FEBRUARY 2003

CLIENT	EDUCATION DEPARTMENT															
PROJECT NUMBER PROJECT	P4/02597/000 Cotton Road Nursery - Removal and Replacement of Playground Shelter															
TOTAL COST	Contract Non-Contract Allowances Fees Total	£11,557.79 £2,062.21 <u>£2,880.00</u> £16,500.00														
FUNDING SOURCE BUDGET PROVISION & PHASING	Education Department Structural Inspection & Repairs Programme (Capital) 2002/03 £16,500.00															
ADDITIONAL FUNDING	None															
REVENUE IMPLICATIONS	None															
LOCAL AGENDA 21 IMPLICATIONS	Existing shelter is beyond repair. Replacement shelter will preserve playground amenity for children.															
EQUAL OPPORTUNITIES	None															
TENDERS	<table border="0"> <thead> <tr> <th>Tenderers</th> <th>Tender</th> </tr> </thead> <tbody> <tr> <td>1 Muirfield Contracts</td> <td>£11,557.79</td> </tr> <tr> <td>2 George Martin (Builders) Ltd</td> <td>£11,660.00</td> </tr> <tr> <td>3 W H Brown Construction (Dundee) Ltd</td> <td>£17,311.82</td> </tr> <tr> <td>4 Forman Construction Ltd</td> <td>£22,396.00</td> </tr> <tr> <td>5 Torith Ltd</td> <td>£27,790.00</td> </tr> <tr> <td>6 Dundee Contract Services</td> <td>No Return</td> </tr> </tbody> </table>		Tenderers	Tender	1 Muirfield Contracts	£11,557.79	2 George Martin (Builders) Ltd	£11,660.00	3 W H Brown Construction (Dundee) Ltd	£17,311.82	4 Forman Construction Ltd	£22,396.00	5 Torith Ltd	£27,790.00	6 Dundee Contract Services	No Return
Tenderers	Tender															
1 Muirfield Contracts	£11,557.79															
2 George Martin (Builders) Ltd	£11,660.00															
3 W H Brown Construction (Dundee) Ltd	£17,311.82															
4 Forman Construction Ltd	£22,396.00															
5 Torith Ltd	£27,790.00															
6 Dundee Contract Services	No Return															
RECOMMENDATION	To accept the lowest tender submitted by Muirfield Contracts.															
ALLOWANCES	Public Utilities Contingencies Professional Fees (including Planning Supervisor) Total	£500.00 £1,562.21 <u>£2,880.00</u> £4,942.21														
SUB-CONTRACTORS																
BACKGROUND PAPERS	None															