REPORT TO: ECONOMIC DEVELOPMENT COMMITTEE - 18TH APRIL 2005

REPORT ON: TENDERS RECEIVED

REPORT BY: DIRECTOR OF ECONOMIC DEVELOPMENT

REPORT NO.: 251-2005

1. PURPOSE OF REPORT

1.1. This report details tenders received and requests a decision on acceptance thereof.

2. **RECOMMENDATIONS**

2.1. Approval is recommended of (1) the acceptance of the lowest tender submitted by the undernoted contractor and (2) the undernoted total amount, for the project:

Project Reference/Project Description	Contractor	Tender Amount	Tender Amount	Total Amount	Finance Available
16-20 Beauly Avenue, Dundee					
Disabled provision and refurbishment	Torith Ltd	£64,852			£64,852
	Muirfield Construction	£79,140			
	Dundee Contract Services	No return			
LOWEST TENDER					£64,852

3. FINANCIAL IMPLICATIONS

3.1. The Depute Chief Executive (Finance) has confirmed that funding for this project is available as detailed on the attached sheet(s).

4. CONSULTATIONS

4.1. The Chief Executive, Depute Chief Executive (Support Services) and Depute Chief Executive (Finance) have also been consulted in the preparation of this report.

5. BACKGROUND PAPERS

5.1. None.

6. FURTHER INFORMATION

6.1. Detailed information relating to the above tenders is included on the attached sheet(s).

DOUGLAS A A GRIMMOND
DIRECTOR OF ECONOMIC DEVELOPMENT

DIRECTOR OF ECONOMIC DEVELOPMENT DATE: 11TH APRIL 2005

ECONOMIC DEVELOPMENT COMMITTEE - 18TH APRIL 2005

CLIENT	Economic Development			
PROJECT REFERENCE				
PROJECT				
DESCRIPTION OF WORKS	Provision of disabled facilities and refurbishment			
TOTAL COST	Contract	£64,852		
FUNDING SOURCE	2005/06 Economic Development Capital Plan	£64,852		
BUDGET PROVISION & PHASING				
ADDITIONAL FUNDING				
REVENUE IMPLICATIONS	None			
LOCAL AGENDA 21 IMPLICATIONS				
EQUAL OPPORTUNITIES	Access for all			
TENDERS	Tenderers			
	Torith Limited £ 64,852			
	Muirfield Construction £ 79,140			
	Dundee Contract Services No return			
RECOMMENDATION	Acceptance of lowest tenders from Torith Limited			
ALLOWANCES	Total	£64,852		
	Total Cost (Contingencies contained within costs)	£64,852		
SUB-CONTRACTORS	None			
BACKGROUND PAPERS	None			