

**REPORT TO: ENVIRONMENTAL AND CONSUMER PROTECTION COMMITTEE  
20 JANUARY 2003**

**REPORT ON: TENDERS RECEIVED BY CITY ENGINEER**

**REPORT BY: CITY ENGINEER**

**REPORT NO: 61-2003**

## **1 PURPOSE OF REPORT**

1.1 This report details a tender received and requests a decision on acceptance thereof. Tenders were invited for the construction of a new Civic Amenity site at Marchbanks.

## **2 RECOMMENDATIONS**

2.1 Approval is recommended of (1) the acceptance of the tender submitted by the undernoted contractor and (2) the undernoted total amount, including allowances, for the project:

<b>Project Reference/Project Description</b>	<b>Contractor</b>	<b>Tender Amount</b>	<b>Total Amount</b>	<b>Finance Available</b>
<b>P402409</b> – Marchbanks Civic Amenity Site Phase 1	D A Kennedy Construction Ltd	£176,496.32	£225,000.00	£225,000.00
TOTAL		£176,496.32	£225,000.00	£225,000.00

## **3 FINANCIAL IMPLICATIONS**

3.1 The Director of Finance has confirmed that funding for the above project is available as detailed on the attached sheets.

## **4 CONSULTATIONS**

4.1 The Client Department has been consulted with regard to Local Agenda 21 and Equal Opportunities implications.

## **5 BACKGROUND PAPERS**

5.1 Unless stated otherwise on the attached sheets, no background papers, as defined by Section 50D of the Local Government (Scotland) Act 1973 (other than any containing confidential or exempt information), were relied on to any material extent in preparing this report.

## **6 FURTHER INFORMATION**

6.1 Detailed information relating to the above Tender is included on the attached sheet.

---

Mike Galloway  
Director of Planning and Transportation

---

Ken Laing  
City Engineer

KL/KM  
Dundee City Council  
Tayside House  
Dundee

24 December 2002

**ENVIRONMENTAL AND CONSUMER PROTECTION COMMITTEE - 20 JANUARY 2003**

<b>CLIENT</b>	<b>ENVIRONMENTAL AND CONSUMER PROTECTION DEPARTMENT</b>																						
PROJECT NUMBER PROJECT	P402409 Marchbanks Civic Amenity Site																						
TOTAL COST	Contract Non-Contract Allowances Fees Total	£176,496.32 £28,503.68 <u>£20,000.00</u> £225,000.00																					
FUNDING SOURCE	ECPD Capital																						
BUDGET PROVISION & PHASING	2002/2003	£210,000.00																					
ADDITIONAL FUNDING	ECPD Health and & Safety Budget 2002/2003	£15,000.00																					
REVENUE IMPLICATIONS	Met from existing budget.																						
LOCAL AGENDA 21 IMPLICATIONS	The project will contribute to the aims of LA21 by maximisation of re-use of on site waste and improved recycling generally, within its intended function.																						
EQUAL OPPORTUNITIES	The site is designed to allow full disabled access.																						
TENDERS	<p>Tenders were received from the following:</p> <table border="1"> <thead> <tr> <th><b>Tenderers</b></th> <th><b>Tender</b></th> <th><b>Corrected Tender</b></th> </tr> </thead> <tbody> <tr> <td>1 D A Kennedy Construction Ltd</td> <td>£173,896.32</td> <td>£176,496.32</td> </tr> <tr> <td>2 R J McLeod</td> <td>£188,465.00</td> <td>£188,465.00</td> </tr> <tr> <td>3 Torith Ltd</td> <td>£183,480.05</td> <td>£195,470.75</td> </tr> <tr> <td>4 Raynesway Construction Services Ltd</td> <td>£211,535.54</td> <td>£211,535.54</td> </tr> <tr> <td>5 Clachan Construction Ltd</td> <td>£232,423.10</td> <td>£232,423.10</td> </tr> <tr> <td>6 Tayside Contracts</td> <td>£212,435.37</td> <td>£212,435.37</td> </tr> </tbody> </table>		<b>Tenderers</b>	<b>Tender</b>	<b>Corrected Tender</b>	1 D A Kennedy Construction Ltd	£173,896.32	£176,496.32	2 R J McLeod	£188,465.00	£188,465.00	3 Torith Ltd	£183,480.05	£195,470.75	4 Raynesway Construction Services Ltd	£211,535.54	£211,535.54	5 Clachan Construction Ltd	£232,423.10	£232,423.10	6 Tayside Contracts	£212,435.37	£212,435.37
<b>Tenderers</b>	<b>Tender</b>	<b>Corrected Tender</b>																					
1 D A Kennedy Construction Ltd	£173,896.32	£176,496.32																					
2 R J McLeod	£188,465.00	£188,465.00																					
3 Torith Ltd	£183,480.05	£195,470.75																					
4 Raynesway Construction Services Ltd	£211,535.54	£211,535.54																					
5 Clachan Construction Ltd	£232,423.10	£232,423.10																					
6 Tayside Contracts	£212,435.37	£212,435.37																					
RECOMMENDATION	It is recommended that the lowest tender from D A Kennedy Construction Ltd be accepted:																						
ALLOWANCES	Portable Offices Traffic Management Equipment Public Utilities Contingencies Fees Total	£10,000.00 £7,500.00 £3,500.00 £7,503.68 <u>£20,000.00</u> £48,503.68																					
SUB-CONTRACTORS	G&B Roadmarkings King Contractors (Perth) Ltd Alpha Fencing	Bandry Builders Ltd Dundee Plant Co Ltd																					
BACKGROUND PAPERS	None																						